

WREA - Material List

Work Order: **2019A**

Date

Initials

Print Date: **4/30/2019**

Title: **1 MILE OF 3 PHASE OVEHEAD CONSTRUCTION**

Staked By: **MJS**

1 MILE OF 3 PHASE OVEHEAD CONSTRUCTION

Staked Date: **4/30/2019 8:53:46AM**

Warehouse: **WA-01 RC-04 EN-06**

Stock #	Material Description	Charge Out	107.2	107.2 Actual	108.8 Retire	108.8 Salvage	108.8 junk
0097 40 26	O-Anchor PISA 12" 8Klb 3/4 ~ 1in Rod			6			
0636 15 10	O-Bolt Ovaley 5/8in x 10in			2			
0638 04 06	O-Bolt Machine 1/2in x 6in			42			
0638 05 05	O-Bolt Machine 5/8in x 5in			42			
0638 05 09	O-Bolt Machine 5/8in x 9in			4			
0638 05 10	O-Bolt Machine 5/8in x 10in			23			
0638 05 12	O-Bolt Machine 5/8in x 12in			63			
0638 06 12	O-Bolt Machine 3/4in x 12in			4			
0638 06 16	O-Bolt Machine 3/4in x 16in			21			
0639 05 12	O-Bolt Upset Single 5/8in x 12in			21			
0753 51 68	O-Brace Xarm 60" Span 18" Drop Wood Re			42			
0783 75 00	O-Brkt Post Ins Pole Top 14" 13/16" M/H			21			
1171 23 10	U-Clamp Bond A/Rod 1eye 3/4-1in PISA			6			
1172 35 26	O-Clamps DE Strain 11k Lb 4/0 T-2			8			
1173 22 87	O-D.E. Clamp 3 Bolt 5/16-1/2in Guy Wire			10			
1571 10 61	WOP-ACSR 1/0 T2 Raven 6/1 (6095' SPOC			21,208			
1701 03 02	O-Conn H Tap 6To 8 Str Cu (CF44-1)			4			
1731 10 00	O-Conn Grd Rod 5/8in To 12-2str Cu			5			
1745 42 80	O-Conn PG 10-1/0 To 10-1/0 Al/Cu 1/B			4			
1745 64 40	O-Conn PG 336-795 To 8-2/0 Al/Cu 1/B			5			
1808 13 10	O-Xarm DE 4-1/4 X 5-1/4 X 10' Brcless 2W			2			
1821 06 11	O-Xarms 3-3/4 X 4-3/4 X 8ft Type 03 wood			21			
2930 08 54	Guy Marker 8ft x 1.5in Orange			6			
3150 20 00	O-Hook, Ball, Guy hook			8			
3425 70 23	O-Ins Post 23 Trun 3/4 Trds 57-11 Porc			63			
3425 92 00	O-Insltor Post Stud 1-3/4inx 3/4in			21			
3425 97 00	O-Insltor Post Stud 7inx 5/8in			42			
3426 40 12	O-Ins Spool 4in Aneck Porc White 53-4			21			
3428 93 54	O-Ins Sus 25kv 18.75in 15K Cl-I Poly			6			
405180	0-Clamp Trunnion T-2_0.316 - 0.563			63			

WREA - Material List

Work Order: **2019A**

Date

Initials

Print Date: **4/30/2019**

Title: **1 MILE OF 3 PHASE OVEHEAD CONSTRUCTION**

Staked By: **MJS**

1 MILE OF 3 PHASE OVEHEAD CONSTRUCTION

Staked Date: **4/30/2019 8:53:46AM**

Warehouse: **WA-01 RC-04 EN-06**

Stock #	Material Description	Charge Out	107.2	107.2 Actual	108.8 Retire	108.8 Salvage	108.8 junk
4290 30 50	O-Locknut MF Type 1/2in	<input type="text"/>	<input type="text"/>	42	<input type="text"/>	<input type="text"/>	<input type="text"/>
4290 30 63	O-Locknut MF Type 5/8in	<input type="text"/>	<input type="text"/>	197	<input type="text"/>	<input type="text"/>	<input type="text"/>
4290 30 75	O-LOCKNUT MF TYPE 3/4in	<input type="text"/>	<input type="text"/>	25	<input type="text"/>	<input type="text"/>	<input type="text"/>
4680 06 19	O-G/Y, Strain Type, 4"x8"	<input type="text"/>	<input type="text"/>	8	<input type="text"/>	<input type="text"/>	<input type="text"/>
4840 32 11	O-Pole 40-3	<input type="text"/>	<input type="text"/>	23	<input type="text"/>	<input type="text"/>	<input type="text"/>
5360 01 00	O-Nut 1eye For PISA Rod Dia 3/4in Or 1in	<input type="text"/>	<input type="text"/>	6	<input type="text"/>	<input type="text"/>	<input type="text"/>
5361 43 07	O-Rod Anchor PISA 3/4X7 No Eye Or Cou	<input type="text"/>	<input type="text"/>	6	<input type="text"/>	<input type="text"/>	<input type="text"/>
5371 76 51	O-Rod Armor T2-1/0 ACSR	<input type="text"/>	<input type="text"/>	21	<input type="text"/>	<input type="text"/>	<input type="text"/>
5382 85 08	O-Ground Rod 5/8x8 CU REA	<input type="text"/>	<input type="text"/>	5	<input type="text"/>	<input type="text"/>	<input type="text"/>
7101 15 51	O-Wshr Curved 3x3x1/4 Bolt 3/4in	<input type="text"/>	<input type="text"/>	23	<input type="text"/>	<input type="text"/>	<input type="text"/>
7102 15 51	O-Wshr Sq Flat 3x3x1/4 Bolt 3/4in	<input type="text"/>	<input type="text"/>	25	<input type="text"/>	<input type="text"/>	<input type="text"/>
7103 04 41	O-Wshr Sq Flat 2-1/4 Sq x 3/16 Bolt 5/8"	<input type="text"/>	<input type="text"/>	214	<input type="text"/>	<input type="text"/>	<input type="text"/>
7103 60 21	O-Wshr Round 1-3/8 OD x 12ga Bolt 3/8in	<input type="text"/>	<input type="text"/>	42	<input type="text"/>	<input type="text"/>	<input type="text"/>
7105 99 51	O-Washer Spring Clip 1/4x1-3/4 Bolt 3/4"	<input type="text"/>	<input type="text"/>	25	<input type="text"/>	<input type="text"/>	<input type="text"/>
7230 04 02	W-Wire Tie 4al Sol 654ft/25lb Coil	<input type="text"/>	<input type="text"/>	210	<input type="text"/>	<input type="text"/>	<input type="text"/>
7250 06 01	W-Bare CU SD 6 Sol 315ft	<input type="text"/>	<input type="text"/>	204	<input type="text"/>	<input type="text"/>	<input type="text"/>
7381 83 07	W-Guy SM 3/8 7 Str CL A 250ft	<input type="text"/>	<input type="text"/>	188	<input type="text"/>	<input type="text"/>	<input type="text"/>

WREA - Material List

Work Order: 2019A

Date

Initials

Print Date: 4/30/2019

Title: 1 MILE OF 3 PHASE OVEHEAD CONSTRUCTION

Staked By: MJS

1 MILE OF 3 PHASE OVEHEAD CONSTRUCTION

Staked Date: 4/30/2019 8:53:46AM

Warehouse: WA-01 RC-04 EN-06

Stock #	Material Description	Charge Out	107.2	107.2	Actual	108.8	108.8	108.8
						Retire	Salvage	junk

Comments: