

WREA - Material List

Work Order: **21019B**

Date _____

Initials

Print Date: **4/30/2019**

Title: **1 MILE OF 1 PHASE UNDERGROUND**

Staked By: **MJS**

1 MILE OF 1 PHASE UNDERGROUND

Staked Date: **4/30/2019 9:07:15AM**

Warehouse: **WA-01** **RC-04** **EN-06**

Stock #	Material Description	Charge Out	107.2	107.2 Actual	108.8 Retire	108.8 Salvage	108.8 junk
0153 18 68	U-Arstr 18kv Elbo 25kv 36" Gnd Lead	<input type="text"/>	<input type="text"/>	1		<input type="text"/>	<input type="text"/>
0915 82 60	WUP-1/0 Str EPR 260 Mil AL 16#14 Jkt	<input type="text"/>	<input type="text"/>	5,313		<input type="text"/>	<input type="text"/>
1701 17 80	O-Conn H Tap 2-1/0To 2-1/0 Str Al/Cu	<input type="text"/>	<input type="text"/>	7		<input type="text"/>	<input type="text"/>
1721 35 00	O-Conn Equip BRNZ Grd Vise GC207	<input type="text"/>	<input type="text"/>	3		<input type="text"/>	<input type="text"/>
1721 35 01	O-Conn., Ground,TFMR TANK GTCL23A	<input type="text"/>	<input type="text"/>	5		<input type="text"/>	<input type="text"/>
1731 10 00	O-Conn Grd Rod 5/8in To 12-2str Cu	<input type="text"/>	<input type="text"/>	7		<input type="text"/>	<input type="text"/>
2201 43 05	U-Enclosure Stl 30D x 18W x 30H	<input type="text"/>	<input type="text"/>	3		<input type="text"/>	<input type="text"/>
2212 32 21	U-Grd Sleeve 30 x 18 x 24	<input type="text"/>	<input type="text"/>	3		<input type="text"/>	<input type="text"/>
2220 11 05	U-Padlock Equipment Locks, JR #174	<input type="text"/>	<input type="text"/>	3		<input type="text"/>	<input type="text"/>
3930 15 75	U-Marker 72" Red Stake	<input type="text"/>	<input type="text"/>	2		<input type="text"/>	<input type="text"/>
5382 85 08	O-Ground Rod 5/8x8 CU REA	<input type="text"/>	<input type="text"/>	5		<input type="text"/>	<input type="text"/>
5800 01 01	DANGER MR OUCH RED/BLK DECAL	<input type="text"/>	<input type="text"/>	3		<input type="text"/>	<input type="text"/>
5800 10 02	WR10002000 WARNING/NOTICE 7x10 W	<input type="text"/>	<input type="text"/>	3		<input type="text"/>	<input type="text"/>
5800 71 20	U-Sign URD Power Cable 4"x7" Adhesive	<input type="text"/>	<input type="text"/>	6		<input type="text"/>	<input type="text"/>
5942 70 40	T-Cable Comp Silicone Greese 5.3 oz.	<input type="text"/>	<input type="text"/>	0		<input type="text"/>	<input type="text"/>
6693 10 15	U-Elbow LB 25/200 1str .61-.97 WTP	<input type="text"/>	<input type="text"/>	6		<input type="text"/>	<input type="text"/>
6694 20 01	U- Protective Cap 25KV 200A	<input type="text"/>	<input type="text"/>	5		<input type="text"/>	<input type="text"/>
6694 20 14	U-Junction LB 25/200 4 Pos W/Ustraps	<input type="text"/>	<input type="text"/>	3		<input type="text"/>	<input type="text"/>
6696 12 01	U-Term Sealing Kit 1/0 260 Mil .95 -1.94	<input type="text"/>	<input type="text"/>	6		<input type="text"/>	<input type="text"/>
6696 21 24	U-Term. Restore 1/4 Mile Grd Kit	<input type="text"/>	<input type="text"/>	2		<input type="text"/>	<input type="text"/>
7250 03 07	W-Bare CU SD 2 7Str 125ft	<input type="text"/>	<input type="text"/>	20		<input type="text"/>	<input type="text"/>
7250 04 07	W-Bare CU SD 4 7Str 200ft	<input type="text"/>	<input type="text"/>	90		<input type="text"/>	<input type="text"/>

WREA - Material List

Work Order: 21019B

Date _____

Initials

Print Date: 4/30/2019

Title: 1 MILE OF 1 PHASE UNDERGROUND

Staked By: MJS

1 MILE OF 1 PHASE UNDERGROUND

Staked Date: 4/30/2019 9:07:15AM

Warehouse: WA-01 RC-04 EN-06

Stock #	Material Description	Charge Out	107.2	107.2	108.8	108.8	108.8	108.8
			Actual	Retire	Salvage	junk		

Comments: